

CORRIGENDUM TO TENDER DOCUMENTATION

Call for tenders

STUDY ON FUTURE EU HYDROGEN SCENARIOS, IMPACTS AND ADDED VALUE (REF. FCH/CONTRACT 203)

Subject: This document is a corrigendum to the tender documentation for the STUDY ON FUTURE EU HYDROGEN SCENARIOS, IMPACTS AND ADDED VALUE (Ref. FCH/CONTRACT 203).

The contract notice has been initially published on Official Journal of the European Union on 13/02/2018 (Ref. 2018/S 030-064273).

The current document complements the initial tender documentation for this procedure, as detailed below.

The current document takes precedence over the original tender documentation where different.

The documents that have been modified in this corrigendum are:

- **Tender Specifications** - Section **3.1 Deliverables**, more specifically sub-section **2 'Final Deliverables' (page 12)** – is corrected as follows:
 - the phrase **'due in 6 months after signature of the contract'** is replaced with **'due by 31 July 2018'**

Please note that the timetable for the tender, including the deadline for the submission of offers, has **not** been modified.

The reason of the corrigendum is to correct an errata and align **sections 2.5 Indicative calendar** and **3.1 Deliverables, sub-section 2. Final Deliverables** with regard to the deadline for the final deliverables.

Change to the original tender documentation:

“ 3.1. Deliverables

[Paragraph remaining unchanged: The contractor must deliver the following deliverables:

1. Intermediate deliverables (by 15th of May):

- An intermediate report in publishable format that compiles the conclusions of the task related to the roadmap. The report must be delivered in a neutral document (e.g. MSWord or a similar format.)

- This intermediate report must be accompanied by a short MS-Powerpoint slidepack that summarises the results up to that point, with particular emphasis on the impact figures (job creation, level of demand for hydrogen, etc...)].

2. Final deliverables *(due by 31 July 2018):*

(...) “